SUPERPAVE, BITUMINOUS CONCRETE
BASECOURSE, 160 GYRATIONS, PG 64-22

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/20/08
PAGE 002 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH 5, 2008
CALL ORDER : 002 CONTRACT 1ID 28-031-05.01 COUNTIES NEW CASTLE
LETTING DATE : 05/06/08 DISTRICT :
STATE/FEDERAL AID NO: 28-031-05 CONTRACT TIME 150 CALENDAR DAYS
CONTRACT DESCRIPTION TO BE DETERMINED PROJECT (S) 28-031-05
COMMUNITY TRANSPORTATION FUND 2008, NORTH V 28-031-05
28-031-05
OTHERS
SET-ASIDE
VENDOR RANKING Contract was awarded on 05/20/08 to vendor CIRILLO BROS INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 1,017,288.06 102.7308% 100.0000%
1 CIRILLO BROS INC, 761 GRANTHAM LANE, NEW CASTLE, 19720 S 990, 245.96 100.0000% 97.3417%
2 FONTANA CONCRETE CONTRACTORS, 25 MAPLE AVE, WILMINGTON, DE, 19804 S 1,016,377.41 102.6389% 99.9105%
3 HARMONY CONSTRUCTION INC, 305 W NEWPORT PIKE, WILMINGTON, DE, 19804 S 1,051,916.21 106.2278% 103.4040%
4 STRIPE-A-LOT INC/APS, 55 GERMAY DR, WILMINGTON, DE, 19804 S 1,188,500.01 120.0207% 116.8302%
5 DIAMOND MATERIALS LLC, 924 S HEALD ST, WILMINGTON, DE, 19801 S 1,215,967.08 122.7944% 119.5303%
I ( 0 ) I ( ) [ ( 2 )
|ENGINEER'S ESTIMATE | CIRILLO BROS INC | FONTANA CONCRETE CONTRACTORS
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B it .
SECTION 0001 Category 0001
| | |
0010 202000 4.000 CY | 45.00000 180.00] 120.00000 480.00] 50.00000 200.00
EXCAVATION AND EMBANKMENT | | |
0020 302007 297.000 CY | 33.00000 9801.00] 35.00000 10395.00] 30.00000 8910.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0030 302008 72.000 CY | 34.00000 2448.00 | 36.00000 2592.00| 30.00000 2160.00
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0040 401511 52.000 LF | 100.00000 5200.00| 105.00000 5460.00 | 92.00000 4784.00
REMOVE AND CONSTRUCT SPEED HUMP | | |
0050 401644 6390.000 TON | 60.00000 383400.00] 58.75000 375412.50] 62.00000 396180.00
SUPERPAVE, TYPE C HOT-MIX, 115 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0060 401665 356.000 TON | 72.00000 25632.00 | 72.50000 25810.00| 70.00000 24920.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0070 401667 20.000 TON | 70.00000 1400.00] 82.50000 1650.00| 80.00000 1600.00
| | |
| | |
| | |

PATCHING
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— o
0080 406001 3318.000 SYIN | 1.50000 4977.00 | 1.60000 5308.80|
HOT-MIX PATCHING | | |
0090 701004 150.000 SY | 72.00000 10800.00 | 70.00000 10500.00 |
PORTLAND CEMENT CONCRETE VALLEY GUTTER, | | |
8" | | |
0100 701010 200.000 LF | 27.00000 5400.00 | 21.75000 4350.00|
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0110 701021 5360.000 LF | 15.95000 85492.00 | 16.00000 85760.00 |
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 2 | | |
0120 705001 1627.000 SF | 4.20000 6833.40| 4.50000 7321.50]|
P.C.C. SIDEWALK, 4" | | |
0130 705002 2670.000 SF | 5.20000 13884.00| 5.50000 14685.00 |
P.C.C. SIDEWALK, 6" | | |
0140 705520 610.000 SF | 31.00000 18910.00| 35.00000 21350.00]
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0150 705526 9150.000 SF | 8.50000 77775.00 | 9.50000 86925.00 |
CURB RAMP, TYPE 2, 3, AND/OR 4 | |
0160 708500 30.000 EACH | 275.00000 8250.00 | 225.00000 6750.00 |
REPLACING CATCH BASIN GRATES | | |
0170 708504 1.000 EACH | 300.00000 300.00| 250.00000 250.00]
REPLACING CATCH BASIN FRAMES | | |
0180 710001 26.000 EACH | 850.00000 22100.00| 850.00000 22100.00|
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0190 710002 73.000 EACH | 375.00000 27375.00| 400.00000 29200.00|
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0200 718000 38.000 LF | 17.00000 646.00| 20.00000 760.00|
ROOF DRAINS | | |
0210 727502 2.000 EACH | 350.00000 700.00| 300.00000 600.00]|
ADJUSTING EXISTING MONUMENT BOX | | |
0220 732500 348.000 TON | 33.00000 11484.00| 33.00000 11484.00|
TOPSOIL | | |
0230 734016 1054.000 SY | 1.30000 1370.20| 1.60000 1686.40 |
PERMANENT GRASS SEEDING, SUBDIVISION | | |
0240 735521 17.000 SY | 30.00000 510.00 | 2.50000 42.50|
| | |

MULCHING, BONDED FIBER MATRIX BLANKET



DELAWARE DEPARTIMENT OF TRANSPORTATION DATE 05/20/08
PAGE 002 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH 5, 2008
CALL ORDER : 002 CONTRACT ID : 28-031-05.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/06/08 DISTRICT : M6
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |CIRILLO BROS INC |FONTANA CONCRETE CONTRACTORS
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e
0250 742500 1824.000 HOUR | 37.78000 68910.72| 37.78000 68910.72| 37.78000 68910.72
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0260 742514 183.000 HOUR | 54.78000 10024.74| 54.78000 10024.74| 54.78000 10024.74
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0270 743003 2.000 EADY | 100.00000 200.00 | 60.00000 120.00] 125.00000 250.00
ARROWPANELS, TYPE C | | |
0280 743512 2.000 EADY | 125.00000 250.00 | 110.00000 220.00 | 220.00000 440.00
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE I | | |
0290 746774 100.000 LF | 10.00000 1000.00| 10.50000 1050.00] 22.00000 2200.00
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0300 748015 656.000 SF | 15.00000 9840.00 | 11.00000 7216.00 | 10.50000 6888.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0310 748019 130.000 LF | 0.75000 97.50] 2.00000 260.00 | 1.05000 136.50
TEMPORARY MARKINGS, PAINT, 4" | | |
0320 748506 230.000 LF | 5.00000 1150.00| 3.00000 690.00| 2.10000 483.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0330 750000 7.000 EACH | 370.00000 2590.00 | 200.00000 1400.00| 400.00000 2800.00
ADJUST WATER VALVE BOXES | | |
0340 758000 1862.000 SY | 16.00000 29792.00| 16.00000 29792.00| 15.00000 27930.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0350 760000 9120.000 SYIN | 2.05000 18696.00 | 1.00000 9120.00| 1.02000 9302.40
PAVEMENT - MILLING, HOT-MIX | | |
0360 760006 44580.000 SY | 2.00000 89160.00 | 1.90000 84702.00 | 2.13000 94955.40
PAVEMENT - MILLING, HOT-MIX, 2" DEPTH | |
0370 760502 2000.000 SYIN | 4.50000 9000.00 | 3.00000 6000.00 | 5.00000 10000.00
PAVEMENT MILLING, TAPER CUT | | |
0380 762001 7933.000 LF | 1.50000 11899.50] 1.60000 12692.80| 1.25000 9916.25
SAW CUTTING, HOT MIX | | |
0390 762002 635.000 LF | 6.00000 3810.00| 5.00000 3175.00]| 5.00000 3175.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0400 763000 LUMP | 18000.00000 18000.00 | 12000.00000 12000.00| 16000.00000 16000.00
| | |

INITIAL EXPENSE



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/20/08
PAGE 002 -4
TABULATION OF BIDS
FINAL
CONTRACT TITLE COMMUNITY TRANSPORTATION FUND, NORTH 5, 2008
CALL ORDER 002 CONTRACT ID 28-031-05.01 COUNTIES NEW CASTLE
LETTING DATE 05/06/08 DISTRICT M6
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |CIRILLO BROS INC | FONTANA CONCRETE CONTRACTORS
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— i e
0410 763500 LUMP | 18000.00000 18000.00 | 12000.00000 12000.00| 17000.00000 17000.00
MAINTENANCE OF TRAFFIC | | |
SECTION TOTALS | $ 1,017,288.06| $ 990, 245.96| $ 1,016,377.41
—————————————————————————————————————————— i e
CONTRACT TOTALS | $ 1,017,288.06| $ 990, 245.96| $ 1,016,377.41

DBE GOALS | 0
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CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH 5,
28-031-05.01

CALL ORDER : 002

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT 1ID

FINAL
2008
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PAGE
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002 -5

SIDEWALK SURFACE DETECTABLE WARNING

LETTING DATE : 05/06/08 DISTRICT
SET-ASIDE
I( 3 ) I ( 4 I ( )
| HARMONY CONSTRUCTION INC | STRIPE-A-LOT INC/APS | DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Rt et et et
SECTION 0001 Category 0001
| | |
0010 202000 4.000 CY | 54.00000 216.00] 50.00000 200.00] 85.60000 342.40
EXCAVATION AND EMBANKMENT | | |
0020 302007 297.000 CY | 32.40000 9622.80| 33.00000 9801.00| 46.60000 13840.20
GRADED AGGREGATE BASE COURSE, TYPE B | |
0030 302008 72.000 CY | 32.40000 2332.80] 34.00000 2448.00] 65.70000 4730.40
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0040 401511 52.000 LF | 100.00000 5200.00| 100.00000 5200.00| 101.60000 5283.20
REMOVE AND CONSTRUCT SPEED HUMP | | |
0050 401644 6390.000 TON | 61.00000 389790.00| 61.16000 390812.40] 66.00000 421740.00
SUPERPAVE, TYPE C HOT-MIX, 115 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0060 401665 356.000 TON | 75.50000 26878.00 | 78.15000 27821.40| 77.00000 27412.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0070 401667 20.000 TON | 86.00000 1720.00| 100.00000 2000.00| 98.35000 1967.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0080 406001 3318.000 SYIN | 1.50000 4977.00 | 1.60000 5308.80] 2.00000 6636.00
HOT-MIX PATCHING | | |
0090 701004 150.000 sY | 73.00000 10950.00] 76.67000 11500.50] 89.00000 13350.00
PORTLAND CEMENT CONCRETE VALLEY GUTTER, | | |
8" | | |
0100 701010 200.000 LF | 27.00000 5400.00 | 21.50000 4300.00| 29.80000 5960.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | |
0110 701021 5360.000 LF | 16.75000 89780.00| 22.00000 117920.00| 23.60000 126496.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 2 | | |
0120 705001 1627.000 SF | 4.60000 7484.20 | 4.75000 7728.25| 6.20000 10087.40
P.C.C. SIDEWALK, 4" | | |
0130 705002 2670.000 SF | 5.70000 15219.00] 6.50000 17355.00] 9.50000 25365.00
P.C.C. SIDEWALK, 6" | | |
0140 705520 610.000 SF | 32.40000 19764.00| 28.00000 17080.00] 16.15000 9851.50
| | |
| | |

SYSTEM



CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH 5,

CALL ORDER : 002
LETTING DATE : 05/06/08

SET-ASIDE

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
2008

CONTRACT 1ID

28-031-05.01

COUNTIES : NEW CASTLE
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LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0150 705526 9150.000 SF
CURB RAMP, TYPE 2, 3, AND/OR 4

0160 708500 30.000 EACH
REPLACING CATCH BASIN GRATES

0170 708504 1.000 EACH
REPLACING CATCH BASIN FRAMES

0180 710001 26.000 EACH

ADJUSTING AND REPAIRING EXISTING
DRAINAGE INLET

0190 710002 73.000 EACH
ADJUSTING AND REPAIRING EXISTING MANHOL

0200 718000 38.000 LF
ROOF DRAINS

0210 727502 2.000 EACH
ADJUSTING EXISTING MONUMENT BOX

0220 732500 348.000 TON
TOPSOIL

0230 734016 1054.000 sY
PERMANENT GRASS SEEDING, SUBDIVISION

0240 735521 17.000 sSY
MULCHING, BONDED FIBER MATRIX BLANKET

0250 742500 1824.000 HOUR
FLAGGER, NEW CASTLE COUNTY, STATE

0260 742514 183.000 HOUR
FLAGGER, NEW CASTLE COUNTY, STATE,
OVERTIME

0270 743003 2.000 EADY
ARROWPANELS, TYPE C
0280 743512 2.000 EADY

FURNISH AND MAINTAIN TRUCK MOUNTED
ATTENUATOR, TYPE I

0290 746774 100.000 LF
SUPPLY AND INSTALLATION OF LOOP
DETECTOR WIRE

0300 748015 656.000 SF
PERMANENT PAVEMENT STRIPING,
SYMBOL/LEGEND ALKYD-THERMOPLAST IC

0310 748019 130.000 LF
TEMPORARY MARKINGS, PAINT, 4"
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DISTRICT
( 3 ) I (
HARMONY CONSTRUCTION INC | STRIPE-A-LOT INC/APS
UNIT PRICE AMOUNT: UNIT PRICE AMOUNT:
70000 se755.001  15.00000  137250.00|  12.30000 11254500
225.00000 6750.00: 190.00000 5700.00:
540.00000 540.00: 225.00000 225.00:
918.00000 23868.00: 800.00000 20800.00:
| |
415.00000 30295.00| 450.00000 32850.00|
17.30000 657.40: 25.00000 950.00:
594.00000 1188.00: 300.00000 600.00:
36.75000 12789.00: 30.00000 10440.00:
1.30000 1370.20: 1.75000 1844.50:
2.70000 45.90: 3.00000 51.00:
37.78000 68910.72: 37.78000 68910.72:
54.78000 10024.74: 54.78000 10024.74:
| |
30.00000 60.00| 28.00000 56.00|
135.00000 270.00: 300.00000 600.00:
| |
8.65000 865.00] 15.00000 1500.00|
| |
3.25000 2132.00] 3.35000 2197.60|
| |
5.40000 702.00| 5.77000 750.10]
| |



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH 5, 2008

DATE
PAGE

05/20/08
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CALL ORDER : 002 CONTRACT ID : 28-031-05.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/06/08 DISTRICT : M6
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
| HARMONY CONSTRUCTION INC | STRIPE-A-LOT INC/APS | DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— i e
0320 748506 230.000 LF | 9.70000 2231.00] 10.00000 2300.00] 2.20000 506.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0330 750000 7.000 EACH | 432.00000 3024.00] 100.00000 700.00| 515.00000 3605.00
ADJUST WATER VALVE BOXES | | |
0340 758000 1862.000 sY | 16.20000 30164.40] 27.00000 50274.00] 15.60000 29047.20
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0350 760000 9120.000 SYIN | 1.00000 9120.00] 1.75000 15960.00 | 1.60000 14592.00
PAVEMENT - MILLING, HOT-MIX | | |
0360 760006 44580.000 sY | 2.10000 93618.00 | 2.75000 122595.00] 2.30000 102534.00
PAVEMENT - MILLING, HOT-MIX, 2" DEPTH | | |
0370 760502 2000.000 SYIN | 5.00000 10000.00 | 3.50000 7000.00| 4.50000 9000.00
PAVEMENT MILLING, TAPER CUT | | |
0380 762001 7933.000 LF | 1.35000 10709.55]| 2.00000 15866.00 | 1.50000 11899.50
SAW CUTTING, HOT MIX | | |
0390 762002 635.000 LF | 5.50000 3492.50] 8.00000 5080.00] 6.00000 3810.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0400 763000 LUMP | 20000.00000 20000.00| 39500.00000 39500.00] 18000.00000 18000.00
INITIAL EXPENSE | | |
0410 763500 LUMP | 31000.00000 31000.00] 15000.00000 15000.00| 50030.00000 50030.00
MAINTENANCE OF TRAFFIC | | |
SECTION TOTALS | $ 1,051,916.21| $ 1,188,500.01| $ 1,215,967.08
—————————————————————————————————————————— i A
CONTRACT TOTALS | $ 1,051,916.21| $ 1,188,500.01 $ 1,215,967.08

DBE GOALS |




